

STATEMENT OF WORK — NO. 1

Hybrid Cloud Transformation | SOW-2023-RNY-376

Document Type: Statement of Work	Document ID: SOW-2023-RNY-376
Effective Date: April 15, 2023	Version: 1.0
Party A: VertexNexus Systems Ltd.	Party B: PulseApex Technologies Pvt. Ltd.

1. BACKGROUND

This Statement of Work ("SOW-2023-RNY-376") is issued pursuant to MSA-2022-LWD-636 dated March 14, 2023. It governs Hybrid Cloud Transformation services for PulseApex Technologies Pvt. Ltd.'s infrastructure across its operational territories.

2. SCOPE OF WORK

- Phase 1 — Assessment & Planning (April 15, 2023 to May 15, 2023):** Conduct infrastructure discovery, assess cloud readiness for 40 applications and 11 databases, and deliver a Migration Strategy Document.
- Phase 2 — Migration Execution (May 15, 2023 to July 21, 2023):** Execute migration of all 40 identified applications. Configure VPCs, IAM policies, security groups, and automated monitoring dashboards.
- Phase 3 — Stabilisation & Handover (July 21, 2023 to October 14, 2023):** Post-migration performance tuning, knowledge transfer, runbook creation, and sign-off.

3. MILESTONES & PAYMENT SCHEDULE

Milestone	Deliverable	Due Date	Fee (USD)
M1	Infrastructure Assessment Report	May 15, 2023	\$45,000
M2	Migration Architecture Blueprint	June 20, 2023	\$85,000
M3	Phase 1 Migration Complete	July 21, 2023	\$115,000
M4	Phase 2 Migration Complete	August 22, 2023	\$150,000
M5	Stabilisation & Final Sign-off	October 14, 2023	\$105,000
	TOTAL CONTRACT VALUE		\$500,000

4. SERVICE LEVEL COMMITMENTS

- 4.1 Post-Migration Uptime. [OBLIGATION — CONFLICT POINT C2]** Following each migration phase, Service Provider guarantees post-migration availability of **99.86%** for a 28-day stabilisation period.
- 4.2 Data Integrity. [OBLIGATION]** Service Provider shall validate 100% data integrity using automated checksums. Data loss exceeding 0.001% of total records is a critical incident requiring immediate escalation.
- 4.3 Migration Windows.** All production cutovers must complete within 7-hour maintenance windows. Overruns trigger automatic rollback.

5. LIABILITY CAP (SOW-SPECIFIC)

5.1 **[OBLIGATION — CONFLICT POINT C1]** Notwithstanding Section 5.1 of MSA-2022-LWD-636, Service Provider's aggregate liability under this SOW for data loss, migration failure, or system unavailability shall not exceed **USD 1,800,000**, reflecting the elevated risk profile of production migration activities.

6. PENALTY CLAUSE

6.1 **[OBLIGATION — CONFLICT POINT C5]** Milestone delays without approved extensions incur a penalty of 0.5% of the milestone value per week of delay, up to a maximum of **10%** of the total SOW value.

7. KEY PERSONNEL

Role	Name	Allocation
Programme Director	James Webb	100%
Cloud Architect	Sophie Iyer	100%
Cloud Architect	Tom Fitzgerald	100%
DevOps Lead	Rajesh Das	100%
Security Specialist	Li Wei Webb	75%
QA Lead	James Chen	100%

8. COMPLIANCE REQUIREMENTS

8.1 **[OBLIGATION]** All infrastructure deployed under this SOW must comply with CSA STAR Level 2, PCI DSS Level 1, ISO 27701. Compliance evidence must be submitted within 23 days of each phase completion.

SIGNATURE PAGE

FOR VertexNexus Systems Ltd.

Signature: _____

Name: _____

Title: _____

Date: _____

FOR PulseApex Technologies Pvt. Ltd.

Signature: _____

Name: _____

Title: _____

Date: _____